

LeadOn

Product Bid Document

Prepared by	Ops Analytics
Product	LeadOn - Everyday Leadership & Growth Platform
Document Date	24 Apr 2026

Executive Summary

LeadOn is a simple leadership enablement product designed to make people development happen in everyday work. Instead of depending on large HR programs, long workshops, or annual review cycles, LeadOn supports continuous growth through weekly check-ins, short conversations, feedback, microlearning, and visible progress tracking based on the HKM growth cycle.

The product will be built as a lightweight, safe, low-threshold experience that feels closer to a chat app with a simple dashboard than a traditional HR system. The goal is to help leaders regularly support employees, make employees feel seen, and create measurable team growth over time.

Problem it solves	HKM Method	Design philosophy
Leadership often happens only in meetings or formal reviews. LeadOn brings leadership into weekly everyday moments.	Understand -> Build -> Learn -> Try -> Choose -> Move forward. Growth is continuous and practical.	Simple, calm, safe, mobile-friendly, and easy for busy managers and employees to use.

1. Product Objectives

- Enable leaders to follow up with employees weekly using short check-ins, feedback, and guided prompts.
- Create a safe and low-pressure channel for employees to respond, share challenges, and reflect on progress.
- Support microlearning through small courses, short documents, and practical learning tasks.
- Track each employee's HKM progress and team engagement in a simple dashboard.
- Reduce complexity compared with heavy HR systems while still providing useful insights for managers and organizations.

2. Scope of Work

The scope includes product discovery refinement, UX/UI design, mobile app development, backend API development using Node.js, database design, notification services, admin/dashboard capabilities, testing, deployment support, and documentation.

3. Core Functionalities Required

Authentication & User Management

- Login/register flow for leaders and employees
- Role-based access for Leader/Manager, Employee, and Admin
- Basic profile management
- Organization/team mapping
- Secure password handling and session management

Leader Dashboard

- Team overview with employee status, check-in completion, engagement score, and HKM stage progress
- AI/guided nudges for leaders who are unsure what to say
- Pending follow-up reminders
- Quick actions for check-ins, messages, and microlearning assignment
- Weekly summary of team engagement and progress

Weekly Check-ins

- Leader creates or selects a short check-in prompt
- Employee receives the prompt like a simple message
- Employee responds using short text, mood, emoji, or quick status
- Reminder if employee does not respond
- Check-in history maintained for both leader and employee

Messaging & Feedback

- 1:1 chat-like conversation between leader and employee
- Positive feedback, recognition, praise, question, or support message
- Optional templates for appreciation, coaching, and follow-up
- Conversation history and engagement logging
- Safe and friendly employee response experience

Microlearning

- Leader can assign small courses, short documents, videos, or practical tasks
- Content tagged to HKM stages
- Employee completes learning in 3-5 minutes where possible
- Completion status and reflection capture
- Progress visible to leader and employee

HKM Growth Cycle Tracking

- Employee stage mapped to Understand, Build, Learn, Try, Choose, Move forward
- Stage updates based on check-ins, learning completion, and reflection
- Leader can view progress by employee and by team
- Simple next-step suggestions for each stage
- Historical view of progress over time

Notifications & Reminders

- Push notifications for check-ins, messages, learning assignments, and reminders
- Leader nudges for employees who have not been followed up
- Employee reminders for pending check-ins or learning
- Configurable notification timing
- Email notifications as optional enhancement

Admin & Organization Settings

- Create and manage organizations, teams, leaders, and employees
- Configure HKM stages, check-in templates, learning categories, and notification settings
- Manage content library and access control
- View adoption and usage reports
- Export basic reports if required

Dashboard & Insights

- Team engagement overview
- Check-in completion rate

- Microlearning completion rate
- Employee progress by HKM stage
- AI-assisted or rule-based suggested actions for leaders
- Simple visual charts and weekly reports

4. User Roles and Key Workflows

Role	Main Purpose	Key Actions
Leader / Manager	Guide and support employees week by week	Send check-ins, write feedback, assign learning, track team progress, receive nudges.
Employee	Share how they are doing and grow through small steps	Respond to check-ins, receive messages, complete microlearning, view own progress.
Admin	Manage organization-level setup and reports	Manage users, teams, content, templates, configurations, and usage reporting.

5. Proposed Technology Stack

Layer	Recommended Technology	Purpose
Mobile Application	React Native	Single codebase for iOS and Android mobile app.
Web/Admin Application	React.js with Material UI or Tailwind CSS	Admin portal, leader dashboard, and web-based access if required.
Backend API	Node.js with Express.js	REST APIs, business logic, authentication, notifications, reporting, and integrations.
Database	PostgreSQL or MySQL	Structured storage for users, teams, check-ins, HKM stages, progress, and reports.
Authentication	JWT / OAuth 2.0	Secure login, role-based access, and token-based sessions.
Push Notifications	Firebase Cloud Messaging	Mobile push notifications for reminders, check-ins, messages, and learning tasks.
File Storage	AWS S3 / Azure Blob / Google Cloud Storage	Storage for microlearning documents, images, and attachments.
AI / Prompt Suggestions	OpenAI API or internal prompt rules	Leader message suggestions, check-in prompts, and next-step guidance.
Hosting / Cloud	AWS / Azure / Google Cloud	Scalable deployment for backend, database, storage, and monitoring.
DevOps	GitHub Actions / GitLab CI / Bitbucket	CI/CD pipeline, environment

	Pipelines, Docker	management, and automated deployment.
Analytics	Metabase / custom dashboard / event tracking	Product usage, engagement insights, and adoption metrics.

6. Recommended Product Architecture

- Frontend mobile app communicates with Node.js backend through secured REST APIs.
- Backend handles authentication, role permissions, team hierarchy, check-in logic, learning assignments, notifications, and insights.
- PostgreSQL stores core relational data such as users, teams, organizations, HKM stages, check-ins, tasks, and progress.
- Firebase Cloud Messaging handles real-time mobile notifications.
- Cloud storage manages uploaded learning materials and documents.
- Optional AI service generates prompt suggestions and leader nudges based on context and templates.

7. MVP Deliverables

Deliverable	Description
UX/UI Design	Figma design for leader, employee, admin, check-in, microlearning, and dashboard screens.
Mobile App MVP	Leader and employee mobile flows with check-ins, messages, microlearning, and progress view.
Backend APIs	Node.js backend with authentication, users, teams, check-ins, messages, learning, notifications, and dashboards.
Database Schema	Normalized data model for organization, users, roles, check-ins, HKM stages, learning tasks, and reports.
Admin Portal	Basic admin screen for users, teams, content, templates, and configuration.
Notifications	Push notification setup for check-ins, reminders, messages, and assignments.
Testing & QA	Functional testing, integration testing, UAT support, and bug fixing.
Deployment Support	Development, staging, and production deployment guidance.
Documentation	Technical documentation, API notes, admin guide, and basic user guide.

8. Estimated Timeline

Phase	Duration	Key Activities	Output
-------	----------	----------------	--------

Phase 1: Discovery & Planning	1 week	Finalize requirements, user roles, product flows, MVP scope, and backlog.	Approved scope and product roadmap.
Phase 2: UX/UI Design	2 weeks	Figma screens, design system, clickable prototype, feedback revisions.	Approved UI/UX prototype.
Phase 3: Backend & Database Setup	2 weeks	Node.js project setup, database schema, authentication, base APIs.	Backend foundation ready.
Phase 4: Core Module Development	5-6 weeks	Check-ins, messaging, microlearning, HKM tracking, notifications, dashboards.	Working MVP modules.
Phase 5: Admin Portal & Reports	2 weeks	Admin settings, content management, user/team management, usage reports.	Admin MVP ready.
Phase 6: QA, UAT & Deployment	2 weeks	Testing, bug fixing, UAT support, deployment, documentation.	Production-ready MVP.

Indicative MVP timeline: 14 to 15 weeks, depending on final scope, review cycles, AI requirements, and integration needs.

9. Budget Estimation

The following is an indicative budget estimate for MVP delivery. Final pricing may change after detailed requirement sign-off, screen count confirmation, integrations, AI scope, and deployment model.

Component	Estimated Effort	Low Estimate (INR)	High Estimate (INR)	Notes
Discovery, PM & Documentation	2-3 weeks	1,50,000	2,50,000	Planning, backlog, coordination, user guide, technical documentation.
UX/UI Design	2 weeks	2,00,000	3,50,000	Figma design system, key screens, prototype, revisions.
Mobile App Development	6-8 weeks	6,00,000	9,00,000	React Native app for leader and employee flows.
Backend Development	6-8 weeks	6,50,000	10,00,000	Node.js APIs, auth, roles, check-ins, messages, learning, reports.
Admin Web Portal	3-4 weeks	3,00,000	5,00,000	Admin user/team/content/template/configuration management.
Database, Notifications & Storage	2-3 weeks	2,00,000	3,50,000	PostgreSQL schema, Firebase push, cloud storage setup.
Dashboard & Insights	2-3 weeks	2,50,000	4,00,000	Team engagement, HKM progress, completion metrics.
QA & UAT Support	2 weeks	2,00,000	3,00,000	Functional testing, bug fixing, UAT support.
Deployment & DevOps Setup	1-2 weeks	1,50,000	2,50,000	Cloud setup guidance, CI/CD, staging/production support.

Estimated MVP Budget Range	INR 27,00,000 - INR 43,00,000
Recommended MVP Planning Buffer	10% - 15% for scope refinement and changes
Estimated Monthly Maintenance After Launch	INR 1,50,000 - INR 3,00,000 per month

Note: Third-party costs such as cloud hosting, SMS/email services, AI API usage, app store accounts, and paid analytics tools are excluded unless explicitly included in the final agreement.

10. Suggested MVP vs Future Enhancements

MVP Scope	Future Enhancements
- Login and role-based access - Leader and employee flows - Weekly check-ins - Messaging and feedback - Microlearning assignment - HKM stage tracking - Push notifications - Basic dashboard and admin portal	- HRMS integration - Calendar integration - Advanced AI coaching assistant - Sentiment analysis - Advanced analytics and benchmarking - Multi-tenant enterprise billing - SSO / SAML login - Gamification and recognition wall

11. Assumptions

- The initial product will focus on MVP-level leader, employee, and admin experiences.
- Backend will be developed using Node.js as the primary server-side technology.
- Final cloud provider will be selected before deployment.
- Microlearning content will be provided by the client or created as a separate content service scope.
- AI prompt suggestions can start as rule-based templates and later evolve into AI-generated suggestions.
- App Store and Play Store publishing accounts, cloud bills, and third-party API costs are owned by the client unless agreed otherwise.
- Budget and timeline are indicative and subject to detailed discovery and signed-off requirements.

12. Risks and Mitigation

Risk	Impact	Mitigation
Unclear MVP scope	Timeline and budget may increase	Finalize MVP backlog and freeze scope before development sprint start.
AI expectations not defined	Feature output may vary	Start with guided templates, then add AI enhancement in a controlled phase.
Low user adoption	Product value may not be realized	Keep flows very simple and include reminders, nudges, and easy responses.
Content dependency	Microlearning module may be delayed	Begin with sample content and allow admin-managed content upload.
Integration complexity	Additional development effort	Keep HRMS/calendar integrations as future phase unless required for MVP.

13. Acceptance Criteria

- Leader can create/send weekly check-ins to selected employees.
- Employee can receive and respond to check-ins easily.
- Leader can send short messages, feedback, and recognition.

- Leader can assign microlearning content and track completion.
- Employee can view assigned content and complete learning tasks.
- HKM stage progress is visible for employees and leaders.
- Dashboard shows team engagement, pending follow-ups, and progress indicators.
- Push notifications and reminders work for core workflows.
- Admin can manage users, teams, content, and templates.
- Application is tested and deployed to agreed staging/production environment.

14. Conclusion

LeadOn is positioned as a practical, human-centered leadership product that converts small weekly actions into long-term growth. By combining check-ins, feedback, microlearning, guided prompts, and HKM progress tracking, the platform can help organizations build stronger leaders and more engaged teams without creating the burden of a traditional HR system.

Prepared by Ops Analytics